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Form of Facilities Construction and Reimbursement Agreement 
For Electric Generation (continued) 

 
Article 4 

Customer Designed/Constructed Facilities 
 
4.1 Design and Construction.   Except as otherwise specifically set forth herein, all other Facilities shall be 
designed and constructed by Customer in accordance with the Standards. 
 
4.2 Plant In-Service Date.   Customer shall use commercially reasonable efforts to complete its construction 
so that the Plant will be fully operational and capable of accepting natural gas deliveries on or before ________, 
200_.  Customer, however, does not, and cannot guarantee or ensure that such construction will be completed or 
that the Plant will be operational by such date and Customer will not be liable to KeySpan or otherwise in the 
event that its construction is not completed and/or the Plant is operational by such date. 
  

Article 5 
Approval of Plans and Certification of Facilities 

 
5.1 Approval of Plans.   For the facilities to be constructed and designed by Customer pursuant to this 
Agreement, prior to commencement of construction, Customer shall furnish all drawings, plans and specifications 
to KeySpan for KeySpan’s approval.  Within _______ (__) days of receipt, KeySpan shall either approve the 
drawings, plans and specifications or notify Customer of any required changes provided that such changes are not 
inconsistent with this Agreement. 
 
5.2 As Built Plans.   Upon completion of construction by either Party under this Agreement, such Party shall 
provide the other Party with “as built” reproducible drawings and all other construction records which shall 
comply with the Standards. 
 
5.3 Monitoring of Customer Construction.   At least _______ (__) days prior to its commencement of 
construction under this Agreement, Customer shall provide written notice to KeySpan so that KeySpan, at its 
option, may assign a construction project engineer to monitor Customer’s construction.  The construction project 
engineer shall have access to the construction site as necessary to perform his duties. 
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