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Article 2 

KeySpan Designed/Constructed Facilities 
 
2.1 Facilities to be constructed by KeySpan.   Subject to the receipt of all necessary governmental 
authorizations and permits, KeySpan shall design and construct approximately ____’ of __” wrapped 
steel gas main in accordance with the Standards. KeySpan shall use commercially reasonable efforts to 
complete the construction of such facilities on or before ________, 200_.  KeySpan, however, does 
not, and cannot guarantee or ensure that such facilities will be operational by such date, and KeySpan 
will not be liable to Customer or otherwise in the event that such facilities are not completed by such 
date. 
 

Article 3 
Metering Facilities 

 
3.1 Design.   KeySpan shall design the mechanical and electrical facilities required for measuring the 
quantities of natural gas to be delivered to the Plant pursuant to the Gas Transportation Agreement (the 
“Metering Facilities”).  Such design shall be in accordance with the Standards.  
 
3.2 Procurement.   KeySpan shall procure the materials and equipment necessary for the 
construction of the Metering Facilities. 
 
3.3 Construction.   KeySpan shall be responsible for the mechanical construction and final electrical 
wiring from electrical and telemetering cabinets to equipment of the Metering Facilities. The Customer 
shall be responsible for civil construction (foundations, grading, and final restoration) and electrical 
supply.  All construction shall be done in accordance with the Standards. Customer is also responsible 
for installing its own redundant equipment (e.g. communications, measurement). 
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